

Note: Only General Insurance Companies having operations in Mauritius may quote

TCIL/MUR/490/INSUR

June 17, 2008

SUB: REQUEST FOR QUOTATION FOR ERECTION ALL RISK POLICY

We have been awarded a Contract of “**Connection of New Subscribers Lines & Preventive Maintenance of Existing Lines**” by Mauritius Telecom under its Tender no.MT-490/04/08. The detail is as under:-

| | |
|---|---|
| Total Contract Value (Excluding VAT) | MRs. 12,999,040 |
| Period of Contract - Execution | 12 months |
| - Maintenance Period | 12 months |
| | |
| Details of Values to be Insured: | |
| - Contract Value (Excluding VAT) | MRs. 12,999,040 |
| - Third Party Liability / Public Liability (a) For One Accident (b) For All Accidents together | Rs. 2,500,000 Rs. 5,000,000 |
| - Mauritius Telecom Surrounding Properties | Rs. 3,000,000 |
| - Mauritius Telecom Material for Execution of Project (Transportation of such material from Mauritius Telecom store to TCIL store and from TCIL store to sites and back by TCIL and its Sub-Contractors also included) | Rs. 5,000,000 |
| Excess Clauses Sought: | |
| - Storage and Erection | 5% of Claim Amount subject to minimum of Rs. 5,000 and maximum of Rs. 25,000 |
| - Act of God Claims | 5% of each and every claim subject to minimum of Rs.5,000 and Maximum of Rs. 25,000 |
| - Third Party/Public Liability / Property Damage | Rs. 5,000 of each and every claim |
| - MT surrounding property | 5% of claim amount subject to minimum of Rs 5,000 and maximum Rs 25,000 |

Brief scope of works is as under :

It is a Contract for “**Connection of New Subscribers Lines & Preventive Maintenance of Existing Lines**” of Mauritius Telecom in all its Exchange areas on the Main Island of Mauritius.

The works comprise of the following tasks:

Preventive Maintenance Works :

- (i) Verify and test the complete installation of customers’ lines from the DP to the socket inclusive.
- (ii) Replace or renew that part of or the whole installation found to be faulty or damaged. This may involve shifting and re-routing of part of the network.
- (iii) Minor repairs/modifications/swapping on the installation (e.g. fixing of EGA Tube, adjusting tension in Drop-wire, changing DP tags).
- (iv) Transfer of existing customers from Distribution Point (DP) or Pair gain remote unit to the spare pairs available on the nearest DP and replacement of jumper wires in cabinet and/or MDF.

Connection of new customers’ lines :

- (i) Minor repairs/modifications/swapping on the installation (e.g. fixing of EGA Tube, adjusting tension in Drop-wire, changing DP tags).
- (ii) Transfer of existing customers from Distribution Point (DP) or Pair gain remote unit to the spare pairs available on the nearest DP and replacement of jumper wires in cabinet and/or MDF.
- (iii) Survey of all waiters and allocation of primary/distribution pairs.
- (iv) The waiters' lists will be provided to the Contractor by Mauritius Telecom.
- (v) Earmarking of DP’s.
- (vi) Upon connection or transfer of a subscriber line and successful testing, the contractor will have to submit a release sheet on a daily basis giving information on the subscribers released, their line constitutions and materials usage.
- (vii) Allocation of the subscriber numbers and creation of these numbers in the exchange equipment will be carried out by Mauritius Telecom.
- (viii) After completion of all subscribers works in an exchange area, the contractor will have to provide all subscriber line constitution data in soft copy / by email.

The execution shall involve carrying out the works in/around the establishments of customers of Mauritius Telecom.

You are requested to quote your best rate for “Erection All Risk Policy”. **Cyclone risk should also be covered under the policy.**

You are requested to send your **sealed quotation** latest by **June 24, 2008 to the following address:**

**The Project Director,
Telecommunications Consultants India Ltd.
39, Glaieuls Avenue, Quatre Bornes, Mauritius
Phone: + 230 454 9944 / 465 2160
Fax: + 230 454 2589
Email: tcil@intnet.mu**

(A.K. Angural)
Project Director