

**DETAILS OF CONTRACTS CONCLUDED / AWARDED ABOVE THE PRESCRIBED THRESHOLD VALUE DURING THE PERIOD FROM 30.06.2019**

DIVISION : CIVIL

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Sr. No.	Tender No.	Item / Nature of Work	Mode of tender Enquiry	Date of Publication of NIT	Type of bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. & Names of the parties qualified after technical evaluation	Nos. & names of the parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (INR)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	TCIL/CIVIL/PD(UP)2018/79	Construction of Addl. Dorm. at JNV Azamgarh & Mirzapur, Special Repair work at JNV Azamgarh and Construction of RCC Beds at JNV Azamgarh	Online	21.05.2018	Two bid system	08.06.2018	5 (Five)	Nos: 2 Names: 1. M/s Janta Associates 2. M/s Aggarwal	Nos: 3 Names: 1. M/s Neeraj 2. M/s Shree Balaji 3. M/s Nirman	Yes	LOA No:TCIL/CIVIL/PD(UP)/NVS/Mirz&Azm/LOI/2019/97 Dated: 25.06.2019	M/s Janta Associates & Co. Ltd.	118,856,216.56	02.07.2020
2	MOU Case	Supply of Additional Quantities of Fiber distribution Management system(FDMS)									12P dated 18.06.2019	Huber& Suhner Electronics Pvt Ltd.	67,064,119.96	As per PO